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LOAN AGREEMENT
(Ordinary Operations)

LOAN AGREEMENT dated 4 August 2009 between INDIA acting by its
President (hereinafter called the "Borrower") and ASIAN DEVELOPMENT BANK (hereinafter
called "ADB").

WHEREAS

(A) by a framework financing agreement (hereinafter called "FFA") dated
14 May 2009 between the Borrower and ADB, ADB has agreed to provide a multitranche
financing facility (hereinafter called "MFF") to the Borrower for purposes of financing projects
under the North Eastern Region Capital Cities Development Investment Program (hereinafter
called "NERCCDIP");

(B) by a periodic financing request (hereinafter called PFR) dated 14 May
2009 submitted by the Borrower, the Borrower has applied to ADB for a loan for the
purposes of the Project described in Schedule 1 to this Loan Agreement (hereinafter called
the "Project");

© the Project will be carried out by (i) the Borrower's Ministry of Urban
Development (hereinafter called MOUD); (ii) the State of Meghalaya (hereinafter called
"Meghalaya"); (iii) the State of Mizoram (hereinafter called "Mizoram®); (iv) the State of
Nagaland (hereinafter called "Nagaland"); (v) the State of Sikkim (hereinafter called
"Sikkim"); and (vi) the State of Tripura (hereinafter called "Tripura") and for this purpose the
Borrower will make available to MOUD, Meghalaya, Mizoram, Nagaland, Sikkim and Tripura
the proceeds of the Loan provided for herein upon terms and conditions satisfactory to ADB;
and

(D) ADB has agreed to make a loan to the Borrower from ADB's ordinary
capital resources upon the terms and conditions set forth herein and in the Project
Agreements of even date herewith between ADB and the Project Executing Agencies;

NOW THEREFORE the parties hereto agree as follows:

ARTICLE |

Loan Regulations; Definitions

Section 1.01. All the provisions of the Ordinary Operations Loan
Regulations Applicable to LIBOR-Based Loans Made from ADB's Ordinary Capital
Resources, dated 1 July 2001, are hereby made applicable to this Loan Agreement with the
same force and effect as if they were fully set forth herein, subject, however, to the following
modifications thereof (said Ordinary Operations Loan Regulations as so modified being
hereinafter called the Loan Regulations):

(@) Section 3.03 is deleted and the following is substituted therefor:



(b)

(©)

Commitment Charge; Credit. (aa) The Borrower
shall pay a commitment charge on the unwithdrawn amount of
the Loan at the rate and on the terms specified in the Loan
Agreement.

(bb)  ADB shall provide to the Borrower a credit at
the rate specified in the Loan Agreement, which credit shall
remain fixed for the term of the Loan. ADB shall apply the
amount of the credit against the interest payable by the
Borrower.

Section 3.06 is deleted and the following is substituted therefor:

(aa) Following any announcement by ADB that the
Fixed Spread applicable to new Loans shall be reduced, ADB
shall provide a Rebate to any Borrower with an outstanding
Loan on which a higher Fixed Spread is applicable. The
amount of the Rebate shall be determined by multiplying (i) the
difference between the Fixed Spread applicable to the
outstanding Loan and the Fixed Spread that will be applied to
new Loans (expressed as a percentage per annum), by (ii) the
principal amount of the outstanding Loan on which the
Borrower shall pay interest for all interest periods commencing
on and after the effective date of the lower Fixed Spread that
will be applied to new Loans.

(bb)  Following any announcement by ADB that its
Funding Cost Margin calculations with respect to any Loan
Currency (or Approved Currency) in any Semester resulted in
ADB achieving savings, ADB shall provide a Rebate to the
Borrower. The amount of the Rebate shall be determined by
multiplying (i) the Funding Cost Margin (expressed as a
percentage per annum) by (ii) the principal amount of the Loan
on which the Borrower shall pay interest for the Interest Period
commencing immediately after the Semester for which the
Funding Cost Margin was calculated. ADB shall apply the
amount of the Rebate against the interest payable by the
Borrower for the Interest Period commencing immediately after
the Semester for which the Funding Cost Margin was
calculated.

Section 3.07 is deleted and the following is substituted therefor:

(aa) Following any announcement by ADB that the
Fixed Spread applicable to new Loans shall be increased, any
Borrower with an outstanding Loan on which a lower Fixed
Spread is applicable shall pay ADB a Surcharge. The amount
of the Surcharge shall be determined by multiplying (i) the
difference between the Fixed Spread that will be applied to new
Loans and the Fixed Spread applicable to the outstanding Loan
(expressed as a percentage per annum), by (ii) the principal



amount of the outstanding Loan on which the Borrower shall
pay interest for all interest periods commencing on and after
the effective date of the higher Fixed Spread that will be
applied to new Loans.

(bb)  Following any announcement by ADB that its
Funding Cost Margin calculations with respect to any Loan
Currency (or Approved Currency) in any Semester resulted in
ADB incurring additional costs, the Borrower shall pay ADB a
Surcharge. The amount of the Surcharge shall be determined
by multiplying (i) the Funding Cost Margin (expressed as a
percentage per annum) by (ii) the principal amount of the Loan
on which the Borrower shall pay interest for the Interest Period
commencing immediately after the Semester for which the
Funding Cost Margin was calculated. ADB shall add the
amount of the Surcharge to the interest payable by the
Borrower for the Interest Period commencing immediately after
the Semester for which the Funding Cost Margin was
calculated.

Section 1.02. Wherever used in this Loan Agreement, unless the
context otherwise requires, the several terms defined in the Loan Regulations have the
respective meanings therein set forth, and the following additional terms have the following
meanings:

€) "Capital City" or "Capital Cities" refers to each or all of the following
cities: Agartala, in the Borrower's State of Tripura; Aizwal, in the Borrower's State of
Mizoram; Gantok, in the Borrower's State of Sikkim; Kohima, in the Borrower's State of
Nagaland; and Shillong, in the Borrower's State of Meghalaya;

(b) "Consulting Guidelines" means ADB’s Guidelines on the Use of
Consultants by Asian Development Bank and its Borrowers dated 2007, as amended from
time to time;

(©) "DEA" means the Borrower's Department of Economic Affairs, and
includes any successor thereto;

(d) EARF” means the Environmental Assessment and Review Framework
as agreed between the Borrower, the States, and ADB and incorporated by reference into
Schedule 5 to the FFA;

(e "Facility" means the multitranche financing facility provided by ADB to
the Borrower in accordance with ADB's policy on Pilot Financing Instruments and Modalities
(R194-05, 4 August 2005);

() “FFA” means the framework financing agreement dated 14 May 2009
between ADB and the Borrower with respect to the Facility;

(9) “Goods” means equipment and materials to be financed out of the
proceeds of the Loan; including related services such as transportation, insurance,



installation, commissioning, training, and initial maintenance, but excluding consulting
services;

(h) "Investment Program" or "Program" refers to the NERCCDIP as
defined below;

® "IPCC" means Investment Program Coordination Cell, established in
accordance with paragraph 3 of Schedule 5 to this Loan Agreement;

()] "IPEC" means Investment Program Empowered Committee,
established in accordance with paragraphs 6 and 7 of Schedule 5 to this Loan Agreement;

(k) "MOUD" refers to the Borrower's Ministry of Urban Development and
includes any successor thereto;

)] "NERCCDIP" means North Eastern Region Capital Cities
Development Investment Program, of which the Project is the first project;

(m)  "NRW" means non-revenue water;

(n) "NSC" means National Steering Committee, established in accordance

with paragraph 2 of Schedule 5 to this Loan Agreement;

(o) “PFR” means the periodic financing request submitted or to be
submitted by the Borrower, for the purposes of each loan under the Facility, and for the
purpose of this Loan Agreement means the periodic financing request dated 14 May 2009;

(p) “Procurement Guidelines” means ADB’'s Procurement Guidelines
dated 2007, as amended from time to time;

()] "Procurement Plan" means the procurement plan for the Project as
attached to the PFR, dated 14 May 2009 and agreed between the Borrower, MOUD, the
States, and ADB, as updated from time to time in accordance with Procurement Guidelines,
Consulting Guidelines, and other arrangements agreed with ADB;

) "Project area" refers to the Capital Cities defined under (a) above;

(s) "Project Executing Agencies" for the purposes of, and within the
meaning of the Loan Regulations, means (i) at the national level, MOUD or any legal
successor thereto acceptable to ADB; and (ii) at the State Level, the SEAs, as defined
hereunder, or any legal successor thereto acceptable to ADB;

® "Project facilities" means the equipment or facilities to be provided
under the Project;

(u) “‘RF” means the Resettlement Framework as agreed between the
Borrower, the States and ADB and incorporated by reference into Schedule 5 to the FFA;

(v) "RRP" refers to the Report and Recommendations of ADB's President
to ADB's Board for the Facility;



(w) "SEA" or "SEAS" means state-level Executing Agency or Agencies and
refers to any or all of the following: (i) for Meghalaya: its Urban Affairs Department; (ii) for
Mizoram: its Urban Development and Poverty Alleviation Department; (iii) for Nagaland: its
Urban Development Department; (iv) for Sikkim: its Urban Development and Housing
Department; and (v) for Tripura: its Urban Development Department;

x) "SIPMIU" means State Investment Program Management and
Implementation Unit, established in accordance with paragraphs 8 and 9 of Schedule 5 to
this Loan Agreement;

) "SSC" means State Steering Committee, established in accordance
with paragraph 6 of Schedule 5 to this Loan Agreement;

(2 "State" or "States" means any or all of the States of Meghalaya,
Mizoram, Nagaland, Sikkim, and Tripura of the Borrower;

(@aa) "ULB" or "ULBs" refers to any or all urban local body or bodies of a
State, or all States, as the context may require;

(bb)  "Urban Reform Program” refers to the Urban Institutional, Financial,
Regulatory, and Operational Program agreed between the Borrower, the States, and ADB
and which is included in Appendix 12 to the RRP, in as far as it is applicable to the Project;
and

(cc) "Works" means construction or civil works to be financed out of the
proceeds of the Loan, including services such as drilling or mapping, and project related
services that are provided as part of a single responsibility or turnkey contract, but excluding
consulting services.

ARTICLE Il

The Loan

Section 2.01. (@) ADB agrees to lend to the Borrower from ADB's
ordinary capital resources an amount of thirty million dollars ($30,000,000) as such amount
may be converted from time to time through a Currency Conversion in accordance with the
provisions of Section 2.06 of this Loan Agreement.

(b) The Loan has a principal repayment period of twenty (20) years, and a
grace period as defined in paragraph (c) of this Section.

(© The term “grace period” as used in paragraph (b) of this Section
means the period prior to the first Principal Payment Date in accordance with the
amortization schedule set forth in Schedule 2 to this Loan Agreement.

Section 2.02. The Borrower shall pay to ADB interest on the principal
amount of the Loan withdrawn and outstanding from time to time at a rate for each Interest



Period equal to the sum of LIBOR and 0.60% as provided by Section 3.02 of the Loan
Regulations, less a credit of 0.40% as provided by Section 3.03 of the Loan Regulations.



(b) Of the Loan proceeds, the Borrower shall provide (i) to MOUD an
amount equivalent to four hundred ninety one thousand and nine hundred dollars ($491,900);
(ii) to Meghalaya an amount equivalent to four million six hundred twenty two thousand and
five hundred dollars ($4,622,500); (iii) to Mizoram an amount equivalent to five million three
hundred forty nine thousand and five hundred dollars ($5,349,500); (iv) to Nagaland an
amount equivalent to seven million seventy thousand and five hundred dollars ($7,070,500);
(v) to Sikkim an amount equivalent to six million nine hundred sixty five thousand and four
hundred dollars ($6,965,400); and (vi) to Tripura an amount equivalent to five million five
hundred thousand and four hundred dollars ($5,500,400). MOUD and the States shall apply
the proceeds of the Loan in accordance with the allocation of Loan proceeds under Schedule
3 to this Loan Agreement.

Section 3.02. The Goods, Works and consulting services and other
items of expenditure to be financed out of the proceeds of the Loan and the allocation of
amounts of the Loan among different categories of such Goods, Works and consulting
services and other items of expenditure shall be in accordance with the provisions of
Schedule 3 to this Loan Agreement, as such Schedule may be amended from time to time by
agreement between the Borrower and ADB.

Section 3.03. Except as ADB may otherwise agree, all Goods, Works
and consulting services to be financed out of the proceeds of the Loan shall be procured in
accordance with the provisions of Schedule 4 to this Loan Agreement. ADB may refuse to
finance a contract where Goods, Works or consulting or services have not been procured
under procedures substantially in accordance with those agreed between the Borrower and
ADB or where the terms and conditions of the contract are not satisfactory to ADB.

Section 3.04. Except as ADB may otherwise agree, the Borrower
shall cause all Goods, Works and consulting services financed out of the proceeds of the
Loan to be used exclusively in the carrying out of the Project.

Section 3.05. The closing date for withdrawals from the Loan Account
for the purposes of Section 9.02 of the Loan Regulations shall be 30 April 2016 or such other
date as may from time to time be agreed between the Borrower and ADB.

ARTICLE IV

Particular Covenants

Section 4.01. @) The Borrower shall cause MOUD and each
State to carry out the Project with due diligence and efficiency and in conformity with sound
administrative, financial, engineering, environmental, governance and urban development
practices.

(b) In the carrying out of the Project and operation of the Project facilities,
the Borrower shall perform, or cause to be performed, all obligations set forth in Schedule 5
to this Loan Agreement.



Section 4.02. The Borrower shall make available to MOUD and each
State, promptly as needed , the funds, facilities, services, land and other resources which are
required, in addition to the proceeds of the Loan, for the carrying out of the Project.



ARTICLE VI
Miscellaneous
Section 6.01. Any of the Secretary, Additional Secretary, Joint
Secretary, Director, or Deputy Secretary in the DEA of the Borrower is designated as

representative of the Borrower for the purposes of Section 12.02 of the Loan Regulations.

Section 6.02. The following addresses are specified for the purposes
of Section 12.01 of the Loan Regulations:

For the Borrower

The Secretary

Department of Economic Affairs
Ministry of Finance

North Block

New Delhi — 110001

India

Facsimile Numbers:

(91-11) 2309-2477
(91-11) 2309-7511.

For ADB
Asian Development Bank
P.0. Box 789
0980 Manila, Philippines

Facsimile Numbers:

(632) 636-2444
(632) 636-2293.
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IN WITNESS WHEREOF the parties hereto, acting through their representatives
thereunto duly authorized, have caused this Loan Agreement to be signed in their respective
names and to be delivered at the principal office of ADB, as of the day and year first above
written.

INDIA

el f—

DR. ANUP K. PUJARI
Joint Secretary
Department of Economic Affairs

ASIAN DEVELOPMENT BANK

By /"{""f//“w

PRADYUT DUTT
Officer-in-Charge
India Resident Mission
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SCHEDULE 1

Description of the Project

1. The expected long-term impact of the NERCCDIP, of which the Project is the first
project, is an improved environment and improved well-being of the urban residents in the
Project area. The expected outcome of the NERCCDIP is sustainable and increased access
to better urban services in the Project area. The outcome is to be achieved through (i)
improved and expanded urban infrastructure in the Project area; and (ii) strengthened
institutional, managerial, and financial management capacity of urban institutions, including
ULBs, in the Project area.

2. The Project comprises the following two parts:

Part A: Urban Infrastructure and Services Improvements

1.

(1)
(i)
(iii)

(i)

(if)
(iif)
(iv)

(i)

(if)
(iii)
(iv)

(i)

(if)
(iif)
(iv)

Water Supply
a. Agartala

Supporting a NRW reduction program, including installation of bulk meters;
Replacing 24 tube wells in the southern and central zone of the city; and
Replacing 17 iron removal plants in the southern and central zone of the city.

b. Aizawl

Supporting a NRW reduction program;

Supplying and installing 13,000 household meters;

Supplying and installing chlorinators at two major reservoirs; and
Replacing seven zonal reservoirs.

C. Gantok

Supporting a NRW reduction program;

Supplying and installing chlorinators at four major reservoirs;

Constructing three new reservoirs with a total capacity of 1.9 megaliters; and
Constructing about 31 kilometers of primary pipelines and 38 kilometers of
secondary and tertiary pipelines.

d. Kohima

Supporting a NRW reduction program;

Replacing eight zonal reservoirs;

Refurbishing the existing water treatment plant; and
Supplying and installing chlorinators at three major reservoirs.
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2. Solid Waste Management
a. Kohima
0] Constructing and equipping a solid waste management center, including a
compost plant and sanitary landfill site; and
(i) Improving primary and secondary waste collection.
b. Shillong
0] Constructing and equipping a sanitary landfill site.

Part B: Capacity Building, Civic Awareness, and Project Management

0] Developing and implementing civic awareness campaigns in each of the
Capital Cities, including on: (a) expected improvements from the Project; (b)
water conservation and good practices in solid waste and septic management;
and (c) cost implications of improved urban services;

(i) Supporting Project and Investment Program management activities in each of
the Capital Cities, through the recruitment of design, construction supervision
and management consultants and operationalization of SIPMIUs;

(i) Conducting initial capacity building activities aimed at (a) creating and
strengthening ULBs in each of the Capital Cities; (b) introducing service
delivery agencies for water supply and sewerage services; and (c)
implementing financial management reforms in Aizawl, Gangtok and Kohima;
and

(iv) Implementing a comprehensive institutional reform program in Agartala and
Shillong.

The Project is expected to be completed by 31 October 2015.
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SCHEDULE 2
Amortization Schedule

(North Eastern Region Capital Cities Development Investment Program — Projectl)

1. The following table sets forth the Principal Payment Dates of the Loan and the
percentage of the total principal amount of the Loan payable on each Principal Payment Date
(Installment Share). If the proceeds of the Loan shall have been fully withdrawn as of the first
Principal Payment Date, the principal amount of the Loan repayable by the Borrower on each
Principal Payment Date shall be determined by ADB by multiplying: (a) the total principal
amount of the Loan withdrawn and outstanding as of the first Principal Payment Date; by (b) the
Installment Share for each Principal Payment Date, such repayment amount to be adjusted, as
necessary, to deduct any amounts referred to in paragraph 4 of this Schedule, to which a
Currency Conversion applies.

Date Payment Installment Share
Due (Expressed as a %
based on 10% annuity)

01 Dec-14 0.827816
01-Jun-15 0.869207
01-Dec-15 0.912667
01-Jun-16 0.958301
01-Dec-16 1.006216
01-Jun-17 1.056526
01-Dec-17 1.109353
01-Jun-18 1.164820
01-Dec-18 1.223061
01-Jun-19 1.284214
01-Dec-19 1.348425
01-Jun-20 1.415846
01-Dec-20 1.486639
01-Jun-21 1.560971
01-Dec-21 1.639019
01-Jun-22 1.720970
01-Dec-22 1.807019
01-Jun-23 1.897369
01-Dec-23 1.992238
01-Jun-24 2.091850
01-Dec-24 2.196442
01-Jun-25 2.306264
01-Dec-25 2.421578
01-Jun-26 2.542657
01-Dec-26 2.669789
01-Jun-27 2.803279
01-Dec-27 2.943443
01-Jun-28 3.090615
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Date Payment Installment Share
Due (Expressed as a %
based on 10% annuity)
01-Dec-28 3.245146
01-Jun-29 3.407403
01-Dec-29 3.577773
01-Jun-30 3.756662
01-Dec-30 3.944495
01-Jun-31 4.141720
01-Dec-31 4.348806
01-Jun-32 4.566246
01-Dec-32 4.794558
01-Jun-33 5.034286
01-Dec-33 5.286000
01-Jun-34 5.550311
TOTAL 100.000000
2. If the proceeds of the Loan shall not have been fully withdrawn as of the first

Principal Payment Date, the principal amount of the Loan repayable by the Borrower on each
Principal Payment Date shall be determined as follows:

(@) To the extent that any proceeds of the Loan shall have been withdrawn as of
the first Principal Payment Date, the Borrower shall repay the amount withdrawn and
outstanding as of such date in accordance with paragraph 1 of this Schedule.

(b) Any withdrawal made after the first Principal Payment Date shall be repaid on
each Principal Payment Date falling after the date of such withdrawal in amounts determined
by ADB by multiplying the amount of each such withdrawal by a fraction, the numerator of
which shall be the original Installment Share specified in the table in paragraph 1 of this
Schedule for said Principal Payment Date (the Original Installment Share) and the
denominator of which shall be the sum of all remaining Original Installment Shares for
Principal Payment Dates falling on or after such date, such repayment amounts to be
adjusted, as necessary, to deduct any amounts referred to in paragraph 4 of this Schedule,
to which a Currency Conversion applies.

3. Withdrawals made within two calendar months prior to any Principal Payment Date
shall, for the purposes solely of calculating the principal amounts payable on any Principal
Payment Date, be treated as withdrawn and outstanding on the second Principal Payment
Date following the date of withdrawal and shall be repayable on each Principal Payment Date
commencing with the second Principal Payment Date following the date of withdrawal.

4, Notwithstanding the provisions of paragraphs 1 and 2 of this Schedule, upon a
Currency Conversion of all or any portion of the withdrawn principal amount of the Loan to an
Approved Currency, the amount so converted in said Approved Currency that shall be
repayable on any Principal Payment Date occurring during the Conversion Period, shall be
determined by ADB by multiplying such amount in its currency of denomination immediately
prior to said Conversion by either: (i) the exchange rate that reflects the amounts of principal
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in said Approved Currency payable by ADB under the Currency Hedge Transaction relating
to said Conversion; or (ii) if ADB so determines in accordance with the Conversion
Guidelines, the exchange rate component of the Screen Rate.

5. If the principal amount of the Loan withdrawn and outstanding from time to time shall
be denominated in more than one Loan Currency, the provisions of this Schedule shall apply
separately to the amount denominated in each Loan Currency, so as to produce a separate
amortization schedule for each such amount.
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SCHEDULE 3

Allocation and Withdrawal of Loan Proceeds

General

1. The table attached to this Schedule sets forth the Categories of Goods, Works,
consulting services and other items to be financed out of the proceeds of the Loan and the
allocation of amounts of the Loan to each such Category (hereinafter called the Table).
(Reference to "Category" or "Categories" in this Schedule is to a Category or Categories of
the Table.)

Percentages of ADB Financing

2. Except as ADB may otherwise agree, the items of the Categories listed in the Table
shall be financed out of the proceeds of the Loan on the basis of the percentages set forth in
the Table.

Reallocation

3. Notwithstanding the allocation of Loan proceeds and the withdrawal percentages set
forth in the Table,

€) if the amount of the Loan allocated to any Category appears to be insufficient
to finance all agreed expenditures in that Category, ADB may, in consultation with and by
notice to the Borrower and the States, (i) reallocate to such Category, to the extent required
to meet the estimated shortfall, amounts of the Loan which have been allocated to another
Category but, in the opinion of ADB, are not needed to meet other expenditures, and (ii) if
such reallocation cannot fully meet the estimated shortfall, reduce the withdrawal percentage
applicable to such expenditures in order that further withdrawals under such Category may
continue until all expenditures thereunder shall have been made; and

(b) if the amount of the Loan then allocated to any Category appears to exceed all
agreed expenditures in that Category, ADB may, in consultation with and by notice to the
Borrower and the States, reallocate such excess amount to any other Category.

Disbursement Procedures

4. Except as ADB may otherwise agree, the Loan proceeds for financing Goods, Works,
and consulting services and other items shall be disbursed in accordance with ADB’s “Loan
Disbursement Handbook” dated January 2007 (ADB’s Loan Disbursement Handbook), as
amended from time to time.

Imprest Account; Statement of Expenditures

5. €)) Except as ADB may otherwise agree, the Borrower shall establish
immediately after the Effective Date, a first generation imprest account (FGIA) at the Reserve
Bank of India. The FGIA shall be established, managed, replenished and liquidated in
accordance with ADB's Loan Disbursement Handbook, and detailed arrangements agreed
upon between the Borrower and ADB. The currency of the imprest account shall be the
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dollar. The initial amount to be deposited into the FGIA account shall not exceed the lower of
(i) the estimated expenditure for the first six months of Project implementation, or (ii) the
equivalent of ten percent (10%) of the Loan amount. The Borrower shall ensure that all funds
received from ADB for the Project in the FGIA shall be passed on to the second generation
imprest accounts (SGIAs), established in accordance with subparagraph (b) below, within
thirty (30) calendar days of receiving such funds.

(b) Except as ADB may otherwise agree, each State may establish immediately
after the Effective Date, a SGIA at a commercial bank acceptable to ADB. Each SGIA shall
be established, managed, replenished and liquidated in accordance with ADB's Loan
Disbursement Handbook, and detailed arrangements agreed upon between the Borrower,
the States, and ADB. The currency of the SGIAs shall be the Indian Rupee. The initial
amount to be deposited into each SGIA account shall not exceed the lower of (i) the
estimated expenditure for the first six months of Project implementation in each respective
State; or (ii) the equivalent of ten percent (10%) of the Loan amount allocated to such State
in accordance with Section 3.01(b) of this Loan Agreement. Each SIPMIU shall ensure to
use the funds in their respective SGIA solely for the purpose of financing eligible expenditure
in accordance with the terms and conditions of the Loan Agreement.

(© The statement of expenditures (SOE) procedure may be used for
reimbursement of eligible expenditures and to liquidate advances provided into the SGIAs, in
accordance with ADB's Loan Disbursement Handbook and detailed arrangements agreed
upon between the Borrower, the States, and ADB. Any individual payment to be reimbursed
or liguidated under the SOE procedure shall not exceed $100,000.

Retroactive Financing

6. Withdrawals from the Loan Account may be made for reimbursement of reasonable
expenditures incurred under the Project before the Effective Date, but not earlier than 12
months before the date of this Loan Agreement in connection with (i) civil works, (ii)
equipment and materials, (iii) recruitment of consultants, and (iv) Project implementation and
administration, subject to a maximum amount equivalent to 20% of the total loan amount.
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TABLE

Attachment to Schedule 3
Page 1 of 2

ALLOCATION AND WITHDRAWAL OF LOAN PROCEEDS

(North Eastern Capital Cities Development Investment Program — Project 1)

CATEGORY ADB FINANCING BASIS
Total Amount Allocated

for ADB Financing Percentage of ADB Financing from

Number ltem $ the Loan Account
Category

1 Civil Works
la State of Tripura 609,400 |62 percent of total expenditure claimed
1b State of Mizoram 916,500 |62 percent of total expenditure claimed
1c State of Sikkim 3,177,700 |62 percent of total expenditure claimed
1d State of Nagaland 2,767,200 |62 percent of total expenditure claimed
le State of Meghalaya 214,200 |62 percent of total expenditure claimed
2 Equipment
2a State of Tripura 475,100 | 100 percent of total expenditure claimed*
2b State of Mizoram 1,040,500 | 100 percent of total expenditure claimed*
2c State of Sikkim 319,000 | 100 percent of total expenditure claimed*
2d State of Nagaland 835,000 | 100 percent of total expenditure claimed*
2e State of Meghalaya 122,600 | 100 percent of total expenditure claimed*
3 Consulting Services
3a State of Tripura 3,405,400 | 100 percent of total expenditure claimed*
3b State of Mizoram 2,369,600 | 100 percent of total expenditure claimed*
3c State of Sikkim 2,206,800 | 100 percent of total expenditure claimed*
3d State of Nagaland 2,214,800 | 100 percent of total expenditure claimed*
3e State of Meghalaya 3,373,000 | 100 percent of total expenditure claimed*
3f I\D/Iier:/i:f(r))gr(?:eLrJ]:ban 473,800 | 100 percent of total expenditure claimed*
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Attachment to Schedule 3

Page 2 of 2

4 Project Impleme_ntation

and Administration
4a State of Tripura 572,500 | 100 percent of total expenditure claimed*
4b State of Mizoram 572,500 | 100 percent of total expenditure claimed*
4c State of Sikkim 572,500 | 100 percent of total expenditure claimed*
4d State of Nagaland 572,500 | 100 percent of total expenditure claimed*
4e State of Meghalaya 572,500 | 100 percent of total expenditure claimed*
5 Unallocated 2,616,900

Total 30,000,000

*Exclusive of taxes and duties
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SCHEDULE 4

Procurement of Goods and Works, and Consulting Services

A. General

1. All Goods, Works and consulting services to be financed out of the proceeds of the
Loan shall be subject to and governed by the Procurement Guidelines, and the Consulting
Guidelines, respectively.

2. All terms used and not otherwise defined in this Loan Agreement have the meanings
provided in the Procurement Guidelines and/or the Consulting Guidelines, as applicable.

B. Procurement for Goods and Works

3. Except as ADB may otherwise agree, Goods and Works shall only be procured on
the basis of the methods of procurement set forth below:

4,

International Competitive Bidding
National Competitive Bidding
Shopping

The methods of procurement are subject to, among other things, the detailed arrangements
and threshold values set forth in the Procurement Plan. The Borrower may only modify the
methods of procurement or threshold values with the prior agreement of ADB, and
modifications must be set out in updates to the Procurement Plan.

4, National Competitive Bidding. The Borrower and ADB shall ensure that prior to
the commencement of any procurement activity under national competitive bidding, ADB and
the States shall review the Borrower’s and the States' public procurement laws and
regulations to ensure consistency with the Procurement Guidelines. Any modifications or
clarifications to such procedures agreed between the Borrower and ADB shall be set out in
the Procurement Plan. Any subsequent change to the agreed modifications and clarifications
shall become effective only after written approval of such change by the Borrower and ADB.

C. Conditions for Award of Contract

5. The Borrower, through MOUD, shall cause the concerned State not to award any
Works contracts financed under the Loan until;

@) for the Shillong sanitary landfill site to be constructed under Part A 2 (b): (i) the
concurrence from the Shillong Pollution Control Board has been obtained; and (ii) adequate
land for a long term landfill site has been identified, as evidenced by a notification of the
acquisition or transfer of such land; and

(b) for the water supply facilities in Agartala to be rehabilitated under Part A, 1,
(a), Tripura shall have submitted to ADB a comprehensive water monitoring report,
acceptable to ADB, for all replacement wells, with samples taken and sampled at the end of
the dry season, demonstrating that none of the replacement wells have detectable levels of
arsenic.
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D. Selection of Consulting Services

6. Quality- and Cost-Based Selection. Except as ADB may otherwise agree, and
except as set forth in the paragraph below, the Borrower shall cause MOUD and the States
to apply quality- and cost-based selection for selecting and engaging consulting services.

7. The Borrower shall cause the States to apply the following method for selecting and
engaging the specified consulting services, in accordance with, among other things, the
procedures set forth in the Procurement Plan:

Least-Cost Selection for surveys, assessments and awareness raising
campaigns costing less than one hundred thousand dollars ($100,000).

E. Industrial or Intellectual Property Rights

8. The Borrower, through MOUD and the States, shall ensure that all Goods and Works
procured (including without limitation all computer hardware, software and systems, whether
separately procured or incorporated within other goods and services procured) do not violate
or infringe any industrial property or intellectual property right or claim of any third party.

(b) The Borrower, through MOUD and the States, shall ensure that all contracts
for the procurement of Goods and Works contain appropriate representations, warranties
and, if appropriate, indemnities from the contractor or supplier with respect to the matters
referred to in subparagraph (a) of this paragraph.

9. The Borrower, through MOUD and the States, shall ensure that all ADB-financed
contracts with consultants contain appropriate representations, warranties and, if
appropriate, indemnities from the consultants to ensure that the consulting services provided
do not violate or infringe any industrial property or intellectual property right or claim of any
third party.

F. ADB’s Review of Procurement Decisions

10. All contracts for procurement and all contracts for consulting services shall be subject
to prior review by ADB, unless otherwise agreed between the Borrower, the States, and ADB
and set forth in the Procurement Plan.
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SCHEDULE 5

Execution of Project and Operation of
Project Facilities; Financial Matters

A. Arrangements and responsibilities for Project management and implementation
1. Central level
National-level Project Executing Agency

1. MOUD shall be the national-level Project Executing Agency.
National Steering Committee

2. Within three (3) months of the Effective Date, MOUD shall establish a NSC to monitor
the use of funds under the Project as well as overall Project performance. The NSC shall be
chaired by the Secretary MOUD and comprise representatives of DEA, the Ministry for
Development of the North Eastern Region, the Planning Commission, and representatives of
each State. The NSC shall meet whenever necessary, but not less than once every quarter.

Investment Program Coordination Cell

3. The IPCC established within MOUD shall at all times during Project implementation be
headed by an Investment Program Manager who shall be supported by at least one
administrative and financial official, one technical official, and one official responsible for
environmental and social issues. The IPCC shall be supported by a team of program
management and monitoring consultants, to be headed by an experienced urban development
or municipal engineering expert, and including an urban management and finance specialist as
well as a management information systems specialist.

4, The IPCC shall be responsible for (i) reporting to ADB on Investment Program and
Project implementation progress; (ii) preparing and submitting to ADB consolidated quarterly
reports; (iii) consolidating payment and reimbursement requests; (iv) coordinating policy-related
activities and ensuring that actions highlighted during NSC meetings are acted upon;
(v) preparing the overall Investment Program implementation plan and consolidated annual
work plans; (vi) coordinating training programs and allocations for each of the States;
(vii) conducting monitoring and evaluation activities to ensure compliance with Loan covenants
and agreed targets; and (viii) designing and implementing Investment Program performance
management system surveys.

2. State level

State-level Project Executing Agencies
5. Each State shall have a SEA as follows: (i) for Meghalaya: its Urban Affairs Department;
(ii) for Mizoram: its Urban Development and Poverty Alleviation Department; (iii) for Nagaland:

its Urban Development Department; (iv) for Sikkim: its Urban Development and Housing
Department; and (v) for Tripura: its Urban Development Department.
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State Steering Committee and Investment Program Empowered Committee

6. Within three (3) months of the Effective Date, each State shall have established a SSC
and an IPEC. Each SSC shall be chaired by the Chief Secretary of the concerned State, and
comprise relevant Secretaries and Heads of Department of such State. The SSC shall meet
quarterly to (i) review progress on Project implementation; (ii) provide policy guidance;
(i) advise on matters that affect the scope or cost of the Project, as well as on matters related
to the Urban Reform Program; and (iv) facilitate inter-agency coordination.

7. Each IPEC shall be chaired by the Secretary of the concerned SEA and comprise
representatives from ULBs and relevant departments of the concerned State. Each IPEC shall
decide on matters related to the implementation of the Project that do not affect its scope or
cost. The IPEC shall meet whenever needed, at the request of any IPEC member. The Program
Director shall be the IPEC's member-secretary.

State Investment Program Management and Implementation Unit

8. The SIPMIU established in each State shall at all times during Project implementation be
headed by a full-time Project Director who shall be a senior civil servant authorized to make any
decision affecting the Project at State level. S/he shall be assisted by a full-time Deputy Project
Director, a senior administration officer, a senior accounts officer, technical and engineering
staff, a public relations officer, and a management information systems specialist. Each of the
senior staff shall be supported by sufficient qualified junior staff. Each SIPMIU shall establish
small engineering cells, as needed, with staff deputed from relevant departments and ULBs.
Each engineering cell, headed by a superintending or executive engineer, shall be responsible
for designing, contracting, supervising, and administering the work of that cell.

9. Each SIPMIU shall be responsible for overall management and implementation of the
Project in its respective State, including (i) recruiting consultants and NGOs; (ii) carrying out
detailed surveys, investigations, and engineering designs of investment activities prior to
starting any tendering process; (iii) coordinating with agencies and obtaining all required
statutory clearances; (iv) conducting all aspects of the procurement process in compliance with
ADB's Procurement Guidelines; (v) ensuring compliance with Loan covenants; (vi) administering
the contracts of consultants and contractors, certifying payments and preparing change orders;
(vii) submitting disbursement requests to MOUD for forwarding to DEA for onward transmission
to ADB; (viii) timely submitting reports, including audit reports, to the IPCC and ADB,;
(ix) supervising the implementation of the gender action plan for the Project as well as other
social activities; (x) guiding awareness campaigns and participation programs; (xi) organizing
and operating state-level Project performance monitoring systems, including collecting data for
key indicators and conducting baseline and completion surveys; (xii) reviewing and facilitating
the progress of the Urban Reform Program; and (xiii) designing and organizing capacity building
programs.

B. Project implementation matters
1. Financial and institutional issues

10. The Borrower and the States shall ensure sufficient funds shall be allocated to meet all
operation and maintenance costs for all assets created under the Investment Program.
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11. MOUD shall ensure that any claims received from any of the States in relation to the
Project, shall be reimbursed within 30 calendar days after receiving such claim.

12. Within three (3) months of the Effective Date, MOUD and the States shall have
established a Project website, including for procurement issues. The website shall include at a
minimum the following information: (i) bidding procedures, bidders, and contract awards for the
Project; (ii) use of the funds disbursed under the Project; and (iii) decisions of the SSC.

13. The Borrower and the States shall undertake, through their internal audit wing, annual
financial audits, including the investigation of all financial records and transactions.

14. The Borrower and the States shall ensure that all contracts financed by ADB for the
Project shall include provisions stipulating ADB's right to examine the records and accounts of
the contractor.

2. Policy Reforms

15. Each SEA shall fully and timely implement all actions specified in the Urban Institutional,
Financial, Regulatory, and Operational Program agreed between the Borrower, the States, and
ADB and which is included in Appendix 12 to the RRP, in as far as it is applicable to this first
Project under the Facility.

3. Project scope

16. The Borrower and the States shall ensure that in the event there are any changes to the
Project scope as described in Schedule 1 to this Loan Agreement, those changes shall be made
in conformity with the selection criteria as set out in schedule 4 to the FFA.

4, Environmental issues

17. The Borrower and the States shall ensure that the design, construction, operation and
implementation of the Project facilities are carried out in accordance with the EARF, the
applicable Initial Environmental Examination (IEEs) as attached to Annex 5 to the PFR, and
complies with the Borrower’s environmental laws and regulations and ADB’s Environment Policy
(2002). The States shall ensure environmental mitigation measures shall be incorporated in
bidding documents and civil works contracts.

18. The IPCC shall prepare and submit annually to ADB an environmental monitoring report
that describes (a) progress in implementation of the EARF and environmental management
plan; and (b) problems encountered and measures adopted.

19. Within nine (9) months of the Effective Date, each SIPMIU shall publicize and make
available information on water and effluent discharge testing. This shall include posting of
testing results in municipality offices in a place visible to all visitors.

5. Resettlement
20. The Borrower and the States shall ensure that, where applicable, all land and right-of-

way required for the Project shall be made available in a timely manner, adequate
compensations are provided prior to the signing of relevant civil works contracts, and involuntary
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resettlement is carried out in accordance with the RF and the resettlement plan for the Project,
as attached to Annex 5 of the PFR, the Borrower's National Policy on Resettlement and
Rehabilitation, ADB’s Policy on Involuntary Resettlement (1995), and applicable laws and
regulations of the Borrower and the States..

6. Indigenous People

21. In the event any issues related to indigenous people arise in the course of Project
implementation, the Borrower and the States shall ensure to address those issues in
accordance with the applicable laws and policies of the Borrower, ADB's Policy on Indigenous
Peoples (1998) and the Indigenous Peoples Development Framework for the Facility as agreed
between the Borrower, the States and ADB and incorporated by reference into Schedule 5 to
the FFA.

7. Other Social issues

22. The Borrower and each State shall ensure to fully implement the gender action plan for
the Investment Program as it applies to the Project.

23. The Borrower and the States shall ensure to take all appropriate and necessary
measures to encourage adequate representation of all sections of society in ULBs.

24, The Borrower and the States shall ensure that all civil works contractors comply with all
applicable labor laws, including those on occupational health and safety, equal pay for work of
equal value between men and women, and do not employ child labor, as defined in national
legislation, for construction and maintenance activities.

25. Within six (6) months of the Effective Date, each State shall have established a
grievance reporting and redressal mechanism.

8. Construction supervision, recording, and reporting

26. Within three (3) months of the Effective Date, each SEA shall have approved a time-
bound plan, with budget allocation, to strengthen construction supervision, recording, and
reporting systems through the use of modern technology. Each SEA shall establish a quality
control cell and operationalize an internal third party technical audit mechanism. All Works
contracts shall include provisions for third party inspection for quality control.

9. Project Performance Monitoring and Evaluation

27. Within three (3) months of the Effective Date, IPCC shall have established an
Investment Program performance monitoring system (IPPMS) that shall be used to monitor and
evaluate each project under the Facility, including the current Project. The IPPMS shall include:
(i) procedures and data collection and reporting; (ii) performance indicators for physical
infrastructure, capacity development, and program management support; and (iii) target dates
for reaching the performance indicators. Within six (6) months of the Effective Date each State,
through its SIPMIU, shall have established baseline indicators for each target.
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10. Project Review
28. The Borrower, the States, and ADB shall jointly review the Project at least twice a year

and conduct a detailed mid-term review towards the end of the third year of Project
implementation.
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